

INDIAN INSTITUTE OF TECHNOLOGY KANPUR
INSTITUTE WORKS DEPARTMENT
DIVISION – I

Corrigendum **3**

Letter No. IWD/Div-I/ 167

Dated: 9/7/2020

Notice Inviting e-Tenders No. 05/C/D1/2020-21/01

Tender ID: 2020_IITK_566904_1

Name of work: C/o Hall of Residence for Boys No. 15, consisting 3 Blocks of (Stilt + Five) storied & 4 Blocks of (Stilt + Six) storied including Internal & External Electrification Works, Plumbing, Fire Fighting, Fire Alarm System, Lifts, Water tanks, Landscape, Roads, etc. at IIT Kanpur (U.P.)


Abstract of Queries of intending bidders during pre-bid meeting held on 3.07.2020 and clarification sought as on under: -

Sl No.	Query	Clarification given by IIT Kanpur
A	Firm- 1	
1.	The said building is to be executed by ensuring norms for 3 star Griha rating. It is ok. But please clarify whether certification is to be arranged by us?	It has already been provided with the contract document at serial no. 20 on page. 9 that “The Contractor have to ensure the all provisions during execution of work for 3 Star GRIHA rating. Nothing extra shall be payable on this account.” Certification shall not be required.
2.	Arranging all type of NOC as per tender will be in our scope. OK, we will do it. But please clarify, who will bear the Govt Fees and other cost.	All NOCs required in future shall have to be arranged by the contractor. The contractor should have to quote the rates accordingly.
3.	For getting electric load/connection, who will bear the amount of security Deposit to be deposited with Government.	Power load connection to energize the constructed building shall be provided through the existing nearby substation by the Institute. No security deposit required to be deposited with the Govt.
4.	As we have to dismantle existing structure, please provide the details of such structure.	There are two blocks (A&B) of VH extension these blocks shall be demolished by the Institute. There might be other services lines such as sewer/ water/ cable etc. which have to be shifted by the contractor, if encountered. The contractors are advised to quote the rates accordingly.
5.	Please provide us a set of all drawings for estimation of cost.	Auto cad drawings have already been uploaded vide Corrigendum 2 on 08.07.2020.
6.	The Contractor has to shift underground utility. Please provide the details of the same.	The proposed construction site has the nearby buildings therefore there might be chances that any service line may left away. Such service lines if encountered in future shall

Handwritten signature

Handwritten mark

		have to be removed by the contractor without any extra cost.
7.	Scope of NOC from Pollution not clear. Please clarify.	Please read the reply as provided under point No. 2.
8.	If any surveying details is available to enable us to know about cutting of soil or filling of soil?	Being EPC contract all prior calculations are to be made by the contractor to ascertain the quantity in cutting / filling. You are also advised to visit the site for the same.
9.	Funding source of the said project.	This project is funded by the HEFA.
B	Firm- 2	
1.	Request to issue the Auto cad drawings	The Auto cad drawings have already been uploaded vide Corrigendum No.2
C	Firm- 3	
1.	Clarification sought from counting the basement in to floor height of the building.	The basement shall be counted as additional floor / storey of the building.


(R.K. Verma)
 Executive Engineer


(Tarun Gautam)
 Superintending Engineer