



INDIAN INSTITUTE OF TECHNOLOGY KANPUR
DEPARTMENT OF CIVIL ENGINEERING

Dr. Durgesh C. Rai
Professor & Faculty-In-Charge
STRUCTURAL ENGINEERING LABORATORY

PO. IIT KANPUR-208016 (UP), INDIA

October 15, 2012

Enquiry no. CE/STR/2012-13/OCT/02

Ready-mix Micro Concrete, Concrete Bonding Agent and Wall/Floor Hardener

We would like to purchase ready to mix Micro Concrete (water based), Concrete Bonding Agent and Wall/Floor Hardener. Preference will be given to the products from reputed manufacturers e.g. SIKA; FOSROC; BASF; Master Builder and following are the basic desired specifications:

1. Micro Concrete: General Purpose non shrink, Ready-mix cementitious micro-concrete
 - Compressive Strength at 28 days: > 45 MPa
 - Density: >2000 kg/m³
 - Average size of the aggregates: $\sim \leq 6$ mm
2. Bonding Agent: For jointing old and new concrete surfaces (especially vertical).
3. Wall/Floor Hardener: For surface hardening of old and new concrete to reduce wear and to prevent dust generation

The total approximate requirements are given below; however, the periodic orders will be placed for the supply of material as per the progress of the work.

1. Micro Concrete: about 60 MT
2. Bonding Agent: 200 Liter
3. Wall/ Floor Hardener: 100 Liter

Please note that there may be changes in the required quantities as per the usage/progress of the work.

Kindly send your offer for the above mentioned items along with the following:

1. Cost of the items along with maximum possible discount
2. The price should be quoted FOR IIT KANPUR
3. Technical specifications in details and Quality Assurance
4. Warranty & Delivery period
5. Proprietary certificate, if applicable
6. Terms and conditions of supply and technical support service
7. Any other relevant details

An early reply latest by October 31, 2012 will be highly appreciated.

For any further information/clarifications in this regard, please write back to us at the following emails:
dcrai@iitk.ac.in.

Thanking you,

Sincerely

(Durgesh C. Rai)

Note: The last date of submission has been extended up to 26.11.2012